

Addendum #1

IFB-FY26-02: Unity Park Playground Improvements

April 27, 2026

Notes from 4/23 Bidders Meeting

- Question: How does the new pour-in-place surfacing to be installed differ from the material currently in-place?
 - Response: The Town is seeking to replace like-with-like, noting however, that the new material should be blue and black speckled mix as listed in the IFB's project specifications. Additionally, there should be a smooth and aesthetically-pleasing transition where the new surfacing to be installed around the "Supernova" meets the existing material to remain around the large play structure.
- Question: What is the Town's updated long-term strategy for upgrades to this playground?
 - Response: The Town currently has the funding to support the project scope listed in the updated version of the IFB. The large centrally-located play structure slated to remain will be replaced as part of a separately-funded project phase in an upcoming year, and at that time, the pour-in-place surfacing around and underneath this equipment will also be replaced.
- Question: Does the new tube slide need to fit within the same footprint as the existing equipment?
 - Response: No. While the area of pour-in place surfacing around the tube slide should remain equivalent to the existing material, the tube slide does not need to be identical to the current equipment, so long as it meets the specifications listed in part C of the IFB.

PROJECT:	Unity Park Playground Improvements	MEETING DATE:	April 23, 2026
FACILITATOR:	Town of Montague	LOCATION:	56 First St, Turners Falls, MA

[illegible]